



Landon's Inclusive Playground & Parking Lot Phase II Poly Vista Park

Addendum #1

Issue Date: 12/12/2023

The purpose of this Addendum is to move up the bid due date to January 16th, 2024, at 2:00 PM (MDT).

End of Modifications